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AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 4C2301 Ala 680 Replace concrete pavement slabs with rapid setting concrete. $336,100.00 20 08/15/06 08/22/06 $261,550.00 3.00 0.20 08/29/06
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                      1A2801 Sol 12 Treat bridge deck, clean joint seals, and clean lift cables. $811,144.50 50 07/16/07 08/14/07 $886,959.33 3.00 0.60 08/31/07
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 4C2401 Ala 880 EXISTING PAVEMENT TO BE REPLACED WITH RSC PAVEMENT� $134,816.00 20 08/03/06 08/15/06 $130,845.00 3.00 0.80 08/21/06
AMERICAN CIVIL CONSTRUCTORS / TOP GRADE CONSTRUCTION J V          0060A1 CC,Sol 680,780 MODIFY EXISTING BENICIA-MARTINEZ BRIDGE AND APPROACHES. $56,605,452.00 340 Y 08/06/07 10/31/07 $37,155,902 + 340 Days $37,155,902.00 11/21/07
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 4C2601 CC 680 Replace concrete pavement. $479,680.00 40 07/24/06 08/01/06 $412,327.40 3.00 0.00 08/07/06
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                                    Total $58,367,192.50 Total $38,847,583.73
AMLAND 3A3601 SM 101 Install changeable and extinguishable message signs. $1,018,087.00 90 11/13/06 12/12/06 $887,742.00 3.00 3.00 12/20/06
AMLAND                                                                                                                     3S6501 SCl 680 Existing storm water damage to be repaired $153,095.00 30 07/16/07 08/14/07 $148,338.00 3.00 3.00 08/28/07
AMLAND                                                                                                                         Total $1,171,182.00 Total $1,036,080.00
ARBORWORKS INC                                                                                                 1A3921 SF 101,280 Highway planting restoration (remove and prune trees) $413,500.00 100 06/11/07 07/10/07 $288,000.00 3.00 3.10 07/24/07
ARBORWORKS INC                                                                                                             Total $413,500.00 Total $288,000.00
ARBORWELL                                                                                                            1A3931 SCl 85,280,680,880 Highway planting restoration (remove and prune trees) $320,500.00 75 06/11/07 07/10/07 $175,204.84 3.00 3.70 07/18/07
ARBORWELL                                                                                                                  Total $320,500.00 Total $175,204.84
BAY CITIES PAVING & GRADING  INC                                                                   269601 CC 24 Rehabilitate existing roadway. $50,716,163.50 320 Y 11/27/06 03/07/07 $34,630,397 + 320 Days $34,630,397.00 03/15/07
BAY CITIES PAVING & GRADING  INC                                                                   3S6801 Sol 12 SLIP OUT REPAIR $189,845.00 25 11/05/07 12/05/07 $116,086.05 12/17/07
BAY CITIES PAVING & GRADING  INC                                                                                         Total $50,906,008.50 Total $34,746,483.05
BAY LINE CUTTING & CORING INC                                                                       2A6701 Ala 238, 680 Treat bridge deck with methacrylate resin and replace joint seals $1,576,500.00 80 03/26/07 04/25/07 $681,000.10 3.00 3.30 05/11/07
BAY LINE CUTTING & CORING INC                                                                                         Total $1,576,500.00 Total $681,000.10
BLEYCO INCORPORATED                                                                                      010901 CC,Mrn,SF,So7,80,84,92,580,68Upgrade SCADA System. $4,050,710.00 400 10/09/07 12/04/07 $5,333,954.00 3.00 3.00 01/30/08
BLEYCO INCORPORATED                                                                                                        Total $4,050,710.00 Total $5,333,954.00
CALIFORNIA ENGINEERING CONTRACTORS INC 449401 SF 101 Viaduct to be rehabilitated and repainted $19,460,842.00 795 04/10/06 07/18/06 $13,655,765.00 3.00 0.02 08/01/06
CALIFORNIA ENGINEERING CONTRACTORS INC Total $19,460,842.00 Total $13,655,765.00
C C MYERS INC                                                                                                       4A4101 Ala 580,880 Emergency Bridge Repair and Reconstruction $5,140,070.00 70 05/03/07 05/07/07 $867,075.00 05/07/07
C C MYERS INC                                                                                                              Total $5,140,070.00 Total $867,075.00
CENTRAL FENCE CO                                                                                              0A8901 Nap 2,29,121,128,22 Metal beam guard railing to be reconstructed $2,670,000.00 120 12/04/06 01/03/07 $1,699,385.00 01/11/07
CENTRAL FENCE CO                                                                                                           Total $2,670,000.00 Total $1,699,385.00
CHARLES R JURIN                                                                                                  0E7101 Son 121 Replace existing culverts $147,729.50 20 04/09/07 05/08/07 $159,915.68 3.00 3.70 05/21/07
CHARLES R JURIN                                                                                                            Total $147,729.50 Total $159,915.68
CIMARRON INC 2332F1 SCl 237 Install cabled block revetment and plant levee.� $230,195.60 850 785 07/24/06 08/23/06 $389,811.00 3.00 10.48 09/28/06
CIMARRON INC Total $230,195.60 Total $389,811.00
CORAL CONSTRUCTION COMPANY 0A9001 Mrn 1,37,101,131,580Metal beam guard railing to be constructed $1,748,980.20 120 08/14/06 09/13/06 $1,675,675.00 3.00 3.27 09/20/06
CORAL CONSTRUCTION COMPANY Total $1,748,980.20 Total $1,675,675.00
COAST CONSTRUCTION INC                                                                                 3S7301 SM 280 Replace drainage system and repair slope and shoulder. $360,995.00 40 02/13/07 02/21/07 $274,348.00 03/01/07
COAST CONSTRUCTION INC                                                                                                     Total $360,995.00 Total $274,348.00
DEBRUIN CONSTRUCTION INC                                                                             2A7401 SCl,SM 85,280 Treat bridge deck with methacrylate resin and replace joint seals $1,951,871.18 180 04/09/07 05/08/07 $1,283,247.75 3.00 0.20 05/18/07
DEBRUIN CONSTRUCTION INC                                                                             2A6901 Ala 580,84 Treat bridge deck with methacrylate resin and replace joint seals $1,625,020.00 100 04/02/07 05/02/07 $672,036.00 3.00 0.30 05/15/07
DEBRUIN CONSTRUCTION INC                                                                                                   Total $3,576,891.18 Total $1,955,283.75
DE SILVA GATES - BROSMER A JOINT VENTURE OF DE SILVA GATES          264201 SM 101 Construct lanes, Peninsula OC, Broadway & Monte Diablo POC, SoundWalls $80,646,253.64 900 250 Y 09/25/06 11/28/06 $120,627,100 + 650 Days $120,627,100.00 02/23/07
DE SILVA GATES - BROSMER A JOINT VENTURE OF DE SILVA GATES                                                                   Total $80,646,253.64 Total $120,627,100.00
DE SILVA GATES CONSTRUCTION 444901 Ala 680,880 Rehabilitate Pavement and Drainage Improvement at Weigh Stations. $743,936.00 30 08/21/06 09/20/06 $516,515.00 3.00 0.10 10/02/06
DE SILVA GATES CONSTRUCTION                                                                       0E4201 SCl 152 Asphalt Concrete Surfacing $1,245,450.00 40 12/03/07 01/23/08 $1,149,033.00 3.00 0.58 02/05/08
DE SILVA GATES CONSTRUCTION 272121 CC 4 Existing highway to be overlaid with asphalt concrete. $7,250,832.00 80 Y 07/17/06 08/23/06 $6,398,928 + 80 Days $6,398,928.00 3.00 0.01 08/31/06
DE SILVA GATES CONSTRUCTION Total $9,240,218.00 Total $8,064,476.00
F C I CONSTRUCTORS INC 249041 Ala 238,580,880 Rehabilitate and Widen I-238 $77,165,597.25 706 Y 02/21/06 06/28/06 $90,911,557.55 + 706 Days $90,911,557.55 10.00 4.50 08/17/06
F C I CONSTRUCTORS / GRANITE A JOINT VENTURE OF F C I CONSTRUCTO 016011 Ala 92,880 Reconstruct Routes 92/880 freeway interchange. $122,548,871.50 813 Y 01/08/07 06/27/07 $138,440,897.75 + 813 Days $138,440,897.75 3.00 0.90 08/28/07
F C I CONSTRUCTORS INC Total $199,714,468.75 Total $90,911,557.55
FALLEN LEAF TREE SERVICE INC                                                                        1A3911 Ala,CC 4,238,580,680,88Highway planting restoration (remove and prune trees) $697,500.00 110 06/11/07 07/03/07 $469,750.00 3.00 3.10 07/13/07
FALLEN LEAF TREE SERVICE INC                                                                                               Total $697,500.00 Total $469,750.00
FARWEST SAFETY INC 2A0201 Mrn,Nap,Son,SCl,Sol,SM Install Adopt-A-Highway signs $480,025.00 80 11/13/06 12/13/06 $129,558.00 3.00 6.90 12/20/06
FARWEST SAFETY INC                                                                                           2A3101 SM 82 Install raised Separator System $425,000.00 45 07/09/07 08/08/07 $111,150.00 3.00 3.00 08/20/07
FARWEST SAFETY INC Total $905,025.00 Total $240,708.00
GEORGE BIANCHI CONSTRUCTION INC                                                              449201 SM 1 Install Concrete Barrier (Type 732B) $480,835.60 60 05/14/07 06/12/07 $496,702.41 3.00 3.0 06/22/07
GEORGE BIANCHI CONSTRUCTION INC                                                                                         Total $480,835.60 Total $496,702.41
G BORTOLOTTO & COMPANY                                                                               0E4101 SM 82 Replace Asphalt Concrete Surfacing $843,299.70 40 04/16/07 05/16/07 $640,331.19 3.00 3.41 05/31/07
G BORTOLOTTO & COMPANY                                                                                                   Total $843,299.70 Total $640,331.19
GHILOTTI BROS INC                                                                                               444701 Sol 80 cold plane existing AC parking areas and resurface; landscaping $688,703.10 310 280 01/02/07 01/30/07 $582,304.00 3.00 2.19 02/09/07
GHILOTTI BROS INC                                                                                               3S7801 Son 116 Construct shoulder backing and rock slope protection. $101,280.00 40 11/05/07 12/04/07 $67,777.00 12/12/07
GHILOTTI BROS INC                                                                                               3A5201 CC 4 Repair slipout $484,500.00 60 07/09/07 08/08/07 $262,867.80 3.00 3.00 08/20/07
GHILOTTI BROS INC                                                                                               226141 Mrn 101 WIDEN FREEWAY, RECONSTRUCT RAILROAD TRACK, CONSTRUCT BICYCLE TRAIL $48,370,074.90 515 250 Y 04/02/07 05/30/07 $43,851,526.41 + 265 Days $43,851,526.41 07/17/07
GHILOTTI BROS INC 275101 Sol 80 Asphalt concrete overlay and existing traffic signals to be modified. $1,321,500.00 240 60 10/10/06 11/14/06 $1,442,683.50 3.00 1.90 11/28/06
GHILOTTI BROS INC 132951 Mrn 580 CONSTRUCT PUBLIC ACCESS. $1,072,157.25 400 250 Y 10/02/06 11/01/06 $829,863.40 + 110  Days $829,863.40 3.00 0.20 11/15/06
GHILOTTI BROS INC 281111 Son 101 Construct southbound lane in median.� $2,906,487.00 100 Y 08/14/06 09/12/06 $2,768,071.20 + 100 Days $2,768,071.20 3.00 3.50 09/21/06
GHILOTTI BROS INC 4C2701 CC 4 Existing roadway to be resurfaced with AC (Type A). $628,530.00 25 08/15/06 08/23/06 $647,995.00 3.00 3.00 08/30/06
GHILOTTI BROS INC                                                                                                                  Total $55,573,232.25 Total $50,453,088.31
GHILOTTI CONSTRUCTION COMPANY INC                                                         0C7901 Sol 12 Place Asphalt Concrete Surfacing $8,520,000.00 95 03/19/07 04/17/07 $4,772,973.50 04/24/07
GHILOTTI CONSTRUCTION COMPANY INC                                                         0A0401 Sol 12 A truck climbing lane to be constructed $8,616,413.00 130 Y 11/05/07 12/12/07 $6,000,211 + 130 Days $6,000,211.00 12/20/07
GHILOTTI CONSTRUCTION COMPANY INC                                                         0C9601 SM 280 AC Pavement to be overlaid and PCC slab to be ground/replaced. $26,058,350.00 240 10/30/06 01/03/07 $19,332,619.00 01/11/07
GHILOTTI CONSTRUCTION COMPANY INC 4C3001 Sol 12 REPLACE ASPHALT CONCRETE SURFACING $691,805.00 20 09/01/06 09/13/06 $689,740.00 3.00 0.10 09/19/06
GHILOTTI CONSTRUCTION COMPANY INC Total $43,886,568.00 Total $30,795,543.50
GOLDEN STATE BRIDGE INC 2R5501 SCl 101 Replace Joint Seal Assemblies $543,000.00 80 08/28/06 09/27/06 $905,815.00 3.00 10.16 10/10/06
GOLDEN STATE BRIDGE INC 2R5401 SCl 680 Replace joint seal assemblies $891,000.00 150 07/31/06 08/29/06 $1,096,965.00 3.00 7.50 09/11/06
GOLDEN STATE BRIDGE INC Total $1,434,000.00 Total $2,002,780.00
GORDON N BALL INC                                                                                              2937U1 Mrn 101 Widen ramp with AC, AB, and AS; construct concrete retaining wall. $6,570,216.60 480 250 11/27/06 01/03/07 $4,897,264.48 01/18/07
GORDON N BALL INC                                                                                              3S6301 SM 84 This project will construct a tieback retaining wall. $1,708,564.00 130 - 12/18/07 01/08/08 $1,355,315.00 01/16/08
GORDON N BALL INC                                                                                              2S2201 CC 24 Construct a soil nail wall to repair storm damage $826,827.00 110 07/16/07 08/08/07 $738,098.00 3.00 1.90 09/19/07
GORDON N BALL INC                                                                                                          Total $9,105,607.60 Total $6,990,677.48
GRANITE CONSTRUCTION COMPANY 172401 Ala 84 Realign curves and widen shoulders. $27,414,580.00 1160 10/23/06 12/13/06 $18,624,101.00 12/21/06
GRANITE CONSTRUCTION COMPANY                                                                 4R7601 Ala 185 Replace Asphalt Concrete Surfacing $285,400.00 30 04/16/07 05/15/07 $282,560.00 3.00 11.8 05/24/07
GRANITE CONSTRUCTION COMPANY                                                                 0E3101 SM 84 Bonded wearing course surfacing $2,512,730.00 80 01/16/07 02/14/07 $2,844,844.00 3.00 3.19 02/27/07
GRANITE CONSTRUCTION COMPANY Total $30,212,710.00 Total $21,751,505.00
GOODWIN CONSTRUCTION INC                                                                           1A7601 Son 101 INSTALL CROSS CULVERTS AND DRAINAGE PIPES $327,501.50 60 02/13/07 03/13/07 $358,300.00 3.00 3.0 03/23/07
GOODWIN CONSTRUCTION INC                                                                           2S5401 SM 92 Mitigation and restoration for storm damage repair $363,030.00 190 125 05/21/07 06/13/07 $461,640.00 3.00 4.40 06/29/07
GOODWIN CONSTRUCTION INC                                                                                                   Total $690,531.50 Total $819,940.00
J A GONSALVES & SON CONSTRUCTION INC 4C2501 Ala 880 REPLACE ASPHALT CONCRETE SURFACING $215,360.00 25 08/18/06 08/29/06 $356,085.00 3.00 3.10 09/11/06
J A GONSALVES & SON CONSTRUCTION INC                                                     0E3601 Son 12 Replace Asphalt Concrete pavement and Microsurfacing $850,635.00 30 12/10/07 01/16/08 $521,682.00 3.00 3.00 01/29/08
J A GONSALVES & SON CONSTRUCTION INC Total $1,065,995.00 Total $877,767.00
J J NGUYEN INC                                                                                                      2707A1 Ala 13 Perform Highway Planting and Install Irrigation System $325,449.50 840 750 09/04/07 09/25/07 $327,707.00 10/12/07
J J NGUYEN INC                                                                                                      235761 SM 101 Establish Existing Planting $168,500.00 500 500 10/29/07 12/05/07 $130,480.00 3.00 1.1 12/21/07
J J NGUYEN INC                                                                                                             Total $493,949.50 Total $458,187.00
JOHNSON MECHANICAL CONTRACTORS INC                                                    1A1101 Sol 80 Install generator, upgrade weigh scales, & various electrical systems $767,229.00 85 07/16/07 08/14/07 $439,060.00 3.00 2.60 08/27/07
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JOHNSON MECHANICAL CONTRACTORS INC                                                                                         Total $767,229.00 Total $439,060.00
H S R INC                                                                                                                  1A9901 SCl 880 Construct Portland Cement concrete lined ditch $923,580.00 80 11/20/06 02/28/07 $797,590.00 3.00 2.00 03/22/07
H S R INC                                                                                                                  Total $923,580.00 Total $797,590.00
KIEWIT PACIFIC CO 1123U1 SM 1 Const tunnels, approach rdwy, equip bldg and subterranean office bldg. $240,011,866.80 1500 Y 06/26/06 11/14/06 $272,366,000 + 1,500 Days $272,366,000.00 12/13/06
KIEWIT PACIFIC CO Total $240,011,866.80 Total $272,366,000.00
K L M CONSTRUCTION INC                                                                                    0E0701 Son 12 Repair hinges and replace joint seals $1,195,000.00 105 04/02/07 05/23/07 $942,545.00 3.00 3.60 06/01/07
K L M CONSTRUCTION INC                                                                                                     Total $1,195,000.00 Total $942,545.00
LINEAR OPTIONS INC                                                                                             0A7401 SCl 152 Install striping and centerline rumble strip $118,550.00 30 12/11/06 01/17/07 $87,875.00 3.00 3.30 01/25/07
LINEAR OPTIONS INC                                                                                             1A0001 Son 12 RUMBLE STRIP $942,410.00 90 12/17/07 01/09/08 $324,915.00 01/22/08
LINEAR OPTIONS INC                                                                                             1A7001 Ala 84 Install soft median barrier $640,000.00 50 05/29/07 06/27/07 $345,715.00 3.00 3.48 07/06/07
LINEAR OPTIONS INC 0A2101 Sol 12 Install median soft barrier and shoulder rumble strip $404,820.00 90 11/13/06 12/12/06 $209,420.00 3.00 3.40 12/21/06
LINEAR OPTIONS INC Total $2,105,780.00 Total $967,925.00
M BUMGARNER INC 0A8101 CC 4,24,80 REMOVE GORE SIGNS AND REPLACE WITH OVERHEAD SIGNS $2,068,876.00 160 07/31/06 08/30/06 $2,131,290.00 3.00 09/08/06
M BUMGARNER INC                                                                                                2A4601 Mrn 37  DOUBLE THRIE BEAM MEDIAN BARRIER TO BE INSTALLED $802,980.00 45 11/26/07 01/09/08 $332,345.00 3.00 3.70 01/18/08
M BUMGARNER INC                                                                                                            Total $2,871,856.00 Total $2,463,635.00
MANSON CONSTRUCTION CO                                                                              0120K1 SF,Ala 80 Install two 25 kv submarine cables with 1000 kcmil conductors. $11,451,580.00 330 N/A 11/27/06 12/18/06 $9,679,181.00 01/11/07
MANSON CONSTRUCTION CO                                                                                                     Total $11,451,580.00 Total $9,679,181.00
MARTIN BROTHERS CONSTRUCTION                                                                  0E4401 SCl 152 Replace asphalt concrete surfacing $173,750.00 25 03/05/07 04/04/07 $133,197.40 3.00 1.60 04/13/07
MARTIN BROTHERS CONSTRUCTION                                                                                               Total $173,750.00 Total $133,197.40
M C M CONSTRUCTION INC                                                                                   0120L1 Ala 80 Construct bridge, roadway, building and electrical system. $198,392,812.00 650 Y 02/26/07 06/05/07 $177,777,777.50 + 650 Days $177,777,777.50 3.00 07/16/07
M C M CONSTRUCTION INC                                                                                                     Total $198,392,812.00 Total $177,777,777.50
MC GUIRE AND HESTER 3A4701 CC 680 Repair sewer pipe and modify soundwall. $390,990.00 120 60 10/30/06 11/07/06 $397,428.00 11/14/06
MC GUIRE AND HESTER                                                                                        272431 Son 101 Highway Planting to be performed and Irrigation to be installed. $2,368,931.00 1000 750 07/16/07 08/21/07 $2,125,968.00 3.00 0.50 09/10/07
MC GUIRE AND HESTER Total $3,800,000.00 Total $2,523,396.00
MCK SERVICES INC                                                                                                0E4501 SCl 101 Replace Asphalt concrete surfacing $541,170.00 35 12/10/07 01/15/08 $388,063.50 3.00 0.30 01/30/08
MCK SERVICES INC                                                                                                           Total $541,170.00 Total $388,063.50
MIKE BROWN ELECTRIC CO                                                                                  162511 SF 1 Modify traffic signals. $3,800,000.00 250 10/01/07 10/31/07 $3,034,812.00 3.00 3.80 12/21/07
MIKE BROWN ELECTRIC CO                                                                                                     Total $3,800,000.00 Total $3,034,812.00
NO FAULT ASPHALT INC                                                                                        0E4301 SCl 101 Seal cracks $148,100.00 30 04/23/07 05/22/07 $145,600.00 3.00 3.00 05/31/07
NO FAULT ASPHALT INC                                                                                                       Total $148,100.00 Total $145,600.00
NORTH BAY CONSTRUCTION INC 0A6201 Son 12 Install traffic signals and cold plane asphalt concrete pavement. $327,000.00 120 09/25/06 10/25/06 $427,178.00 3.00 0.13 11/09/06
NORTH BAY CONSTRUCTION INC                                                                        0E6901 Mrn 1 Cold plane existing AC pavement and place asphalt concrete (Type A) $414,510.00 30 04/23/07 05/23/07 $397,882.00 3.00 0.00 06/12/07
NORTH BAY CONSTRUCTION INC 4C3101 Son 101 Existing roadway to be rehabilitated with AC and concrete pavement.� $1,232,900.00 40 08/16/06 08/23/06 $1,254,795.00 3.00 0.04 08/29/06
NORTH BAY CONSTRUCTION INC Total $1,974,410.00 Total $2,079,855.00
NORWOOD CONSTRUCTION                                                                                 3S6901 Sol 12 REPLACE OR REPAIR EXISTING CULVERTS $273,266.00 25 10/01/07 10/30/07 $174,811.00 3.00 4.20 11/08/07
NORWOOD CONSTRUCTION                                                                                                       Total $273,266.00 Total $174,811.00
O C JONES & SONS INC 270831 SM 280 Construct concrete barrier and thrie beam barrier, widen shoulder. $20,975,174.00 197 Y 10/02/06 11/14/06 $15,897,319.00 + 197 Days $15,897,319.00 11/21/06
O C JONES & SONS INC                                                                                         0T2401 Sol,Nap 80 REHABILITATE PAVEMENT, CONSTRUCT MEDIAN BARRIER, UPGRADE MBGR $29,805,736.55 164 Y 10/01/07 11/27/07 $18,241,553 + 164  Days $18,241,553.00 12/05/07
O C JONES & SONS INC                                                                                         3A6301 Sol 12 Install Concrete Barrier (type K) and Shoulder Rumble Strip. $2,562,120.00 60 05/29/07 06/26/07 $1,444,769.00 3.00 4.10 07/06/07
O C JONES & SONS INC                                                                                         0130E1 CC 80 Construction of Vista Point. $632,780.00 360 250 03/19/07 04/18/07 $466,545.00 3.00 0.00 06/01/07
O C JONES & SONS INC                                                                                         0C9201 SF 101 GRIND AND REPLACE PCC PAVEMENT, AND ASPHALT CONCRETE SURFACING $8,336,142.00 107 Y 03/19/07 04/25/07 $8,341,673 + 107 Days $8,341,673.00 05/07/07
O C JONES & SONS INC                                                                                         270521 SCl 280 Upgrade Metal Beam Median Barrier to Concrete Barrier. $12,957,050.00 167 Y 12/18/06 01/24/07 $11,510,873 + 167 Days $11,510,873.00 01/31/07
O C JONES & SONS INC                                                                                         258721 Sol 680 Concrete short wall, sidewalk, curb and gutter and landscape work. $965,055.00 350 250 06/25/07 07/25/07 $580,975.00 3.00 32.00 08/06/07
O C JONES & SONS INC 4C2901 Nap 29 REPLACE AC sURFACING, COLD PLANE AC PAVEMENT, RAC (TYPE G) OVERLAY $3,120,045.00 49 08/18/06 08/30/06 $3,097,345.00 3.00 1.50 09/06/06
O C JONES & SONS INC                                                                                                     Total $79,354,102.55 Total $59,581,052.00
PAVEX CONSTRUCTION DIVISION                                                                        4R7701 SM 1 Asphalt concrete surfacing $2,750,110 90 12/04/06 01/03/07 $2,354,868.00 3.00 3.60 02/16/07
PAVEX CONSTRUCTION DIVISION                                                                        0E6801 SCl 130 Asphalt Concrete Surfacing $753,405 30 11/26/07 01/16/08 $557,896.00 3.00 3.20 01/29/08
PAVEX CONSTRUCTION DIVISION                                                                        1A6901 Ala 84 OGAC OVERLAY, INSTALL RUMBLE STRIP AND CONCRETE MEDIAN BARRIER. $3,398,004 43 Y 05/29/07 06/20/07 $2,225,463.00 + 43 Days $2,225,463.00 06/27/07
PAVEX CONSTRUCTION DIVISION                                                                        444001 Ala 84 Existing highway to be widened. $6,717,129 335 250 Y 10/01/07 11/28/07 $4,941,027.20 + 85 Days $4,941,027.20 3.00 3.10 12/20/07
PAVEX CONSTRUCTION DIVISION                                                                        0A0601 SM 280 Widen on-ramp and lengthen merge area $775,808 75 04/30/07 05/30/07 $668,685.00 3.00 3.50 06/28/07
PAVEX CONSTRUCTION DIVISION                                                                        4R7701 SM 1 Asphalt concrete surfacing $2,750,110 90 12/04/06 01/03/07 $2,354,868.00 3.00 3.60 02/16/07
PAVEX CONSTRUCTION DIVISION 0C9501 SM 101 AC Cold Planing and Resurfacing & PCC Grinding and Slab Replacement. $12,514,370 75 Y 08/14/06 09/20/06 $9,909,976.00 + 75 Days $9,909,976.00 3.00 3.00 09/29/06
PAVEX CONSTRUCTION DIVISION                                                                                    Total $29,658,936.40 Total $23,012,783.20
PENHALL COMPANY                                                                                               2A7701 SM 101 Treat bridge deck with methacrylate resin and replace joint seals $1,920,660 135 04/02/07 05/09/07 $1,397,946.61 3.00 2.10 05/22/07
PENHALL COMPANY                                                                                               0E1001 CC 580 Replace joint seal assemblies $617,783 55 10/22/07 11/28/07 $390,919.10 3.00 0.80 12/14/07
PENHALL COMPANY                                                                                               2A7601 SM 92 Treat bridge deck with methacrylate resin and replace joint seals $2,043,988 129 05/07/07 06/06/07 $1,152,800.64 3.00 0.30 06/20/07
PENHALL COMPANY                                                                                               2A7001 Ala 24/980 Methcrylate Bridge decks and replacement joint seals $4,031,550 160 04/09/07 05/22/07 $1,874,055.40 3.00 0.10 06/05/07
PENHALL COMPANY                                                                                                            Total $8,613,980 Total $4,815,721.75
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 271001 Sol 80,505,780 Install overhead exit guide signs. $4,200,000 405 10/10/06 11/08/06 $3,960,229.25 3.00 5.25 11/20/06
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC Total $4,200,000 Total $3,960,229.25
PRISM ENGINEERING INC                                                                                      1A0501 SCl 82 Install traffic signal, remove some island to extend left turn lane. $352,700 80 05/21/07 06/12/07 $331,500.00 3.00 2.00 08/15/07
PRISM ENGINEERING INC                                                                                                      Total $4,552,700 Total $331,500.00
PROFESSIONAL CONSTRUCTION SERVICES 4C2201 Ala 580 REPLACE PCC SLABS $352,326 25 08/29/06 09/06/06 $308,165.00 3.00 5.84 09/12/06
PROFESSIONAL CONSTRUCTION SERVICES                                                     1E1401 Sol 80 PCC pavement to be replaced with rapid strength concrete. $651,550 75 09/05/07 09/12/07 $351,720.00 09/24/07
PROFESSIONAL CONSTRUCTION SERVICES                                                     2A8101 SCl 101 Replace cracked PCC pavement $820,860 30 01/22/07 02/21/07 $640,232.50 3.00 3.11 03/06/07
PROFESSIONAL CONSTRUCTION SERVICES                                                     0E2901 Ala 680 Replace concrete pavement (RSC) $584,000 60 02/05/07 03/07/07 $488,165.00 3.00 3.00 03/20/07
PROFESSIONAL CONSTRUCTION SERVICES 4C2801 CC 4 REPLACE PCC PAVEMENT $288,000 20 08/09/06 08/16/06 $228,000.00 3.00 0.20 08/28/06
PROFESSIONAL CONSTRUCTION SERVICES Total $2,696,736 Total $2,016,282.50
PROVEN MANAGEMENT INC 246801 SF,SM 101,280 Constructing 53 Maintenance Vehicle Pullouts $2,065,530 162 Y 10/23/06 11/29/06 $2,290,526.80 + 162 Days $2,290,526.80 3.00 3.00 12/13/06
PROVEN MANAGEMENT INC 4C0801 Sol 80 Structural rehabilitation of freeway bridge over creek. $6,756,660 210 Y 08/07/06 09/12/06 $5,571,923.00 + 210 Days $5,571,923.00 3.00 1.20 11/20/06
PROVEN MANAGEMENT INC Total $8,822,190 Total $7,862,449.80
R G W CONSTRUCTION INC 0C7201 CC 4 AC Overlay on Mainline and Ramps & Grind and Replace PCC Slabs. $12,564,700 115 Y 11/06/06 12/13/06 $10,566,929 + 115 Days $10,566,929.00 3.00 0.01 12/22/06
R G W CONSTRUCTION INC                                                                                  174931 SCl 152 PLACE AC, CONSTRUCT TRUCK LANE, RETAINING WALL AND SOIL NAIL WALL. $10,264,802 150 Y 03/05/07 04/24/07 $8,968,934 + 150 Days $8,968,934.00 06/07/07
R G W CONSTRUCTION INC                                                                                                Total $22,829,502 Total $19,535,863.00
ROADWAY ELECTRICAL WORK  INCORPORATED 286301 SCl 101 Truck Inspection Facility Improvements $550,895 100 08/21/06 10/11/06 $719,000.00 3.00 5.15 10/27/06
ROADWAY ELECTRICAL WORK  INCORPORATED Total $550,895 Total $719,000.00
ROBERT J FRANK CONSTRUCTION INC                                                              3S8001 Son 128 Existing slide to be repaired with rock slope protection $217,720 40 08/27/07 09/26/07 $163,310.00 3.00 3.11 10/03/07
ROBERT J FRANK CONSTRUCTION INC                                                                                         Total $217,720 $163,310.00
ROYAL ELECTRIC COMPANY                                                                                163611 Ala 260,580 Replace fluorescent lighting with high pressure sodium lights. $5,822,375 275 11/27/06 01/03/07 $3,336,250.00 01/10/07
ROYAL ELECTRIC COMPANY                                                                                445401 Ala 260 Replace Existing 12 kV Switchgear and Transformers. $1,606,710 100 05/07/07 06/06/07 $2,386,116.00 3.00 3.40 06/22/07
ROYAL ELECTRIC COMPANY                                                                                152901 Nap,Sol 80 Install transportation management system elements. $800,163 125 10/30/06 12/06/06 $622,931.00 3.00 4.00 12/15/06
ROYAL ELECTRIC COMPANY                                                                                                     Total $8,229,248 Total $6,345,297.00
SIERRA EQUIPMENT RENTAL INC                                                                        4A6101 Sol 80 REMOVE AND REPLACE EXISTING PCC PAVEMENT WITH ASPHALT CONCRETE. $1,640,420 60 09/18/07 09/25/07 $864,078.50 3.00 3.00 10/04/07
SIERRA EQUIPMENT RENTAL INC                                                                                                Total $1,640,420 Total $864,078.50
SITEWORKS CONSTRUCTION INC                                                                        3S5501 CC 80 Slide repair, install drain system and reconstruct embankment. $243,312 20 07/23/07 08/22/07 $194,104.91 09/05/07
SITEWORKS CONSTRUCTION INC                                                                        3S7001 Sol 80 Storm water damage to be repaired. $430,058 35 11/26/07 01/08/08 $268,967.27 01/17/08
SITEWORKS CONSTRUCTION INC                                                                                                 Total $673,370 Total $463,072.18
TEICHERT CONSTRUCTION                                                                                  0C8301 Sol 505 AC Cold Planing and Resurfacing & PCC Grinding and Slab Replacement. $20,248,055 180 07/10/06 09/27/06 $12,395,000.00 3.00 0.04 10/05/06
TEICHERT CONSTRUCTION                                                                                                      Total $20,248,055 Total $12,395,000.00
T AND L LANDSCAPING                                                                                          0060H1 CC 680 Establish Existing Planting. $197,120 750 03/26/07 04/24/07 $205,550.00 3.00 0.90 06/01/07
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T AND L LANDSCAPING                                                                                                        Total $197,120 Total $205,550.00
TABER CONSTRUCTION INC                                                                                 014031 Ala 80 Construct Electrical Substations. $3,330,000 200 07/23/07 08/28/07 $3,752,098.00 3.00 0.10 09/27/07
TABER CONSTRUCTION INC                                                                                 1A4801 Ala 5505 Remodel and upgrade shop 2401. $3,381,822 210 08/13/07 09/11/07 $1,980,000.00 3.00 0.50 09/24/07
TABER CONSTRUCTION INC                                                                                                     Total $6,711,822 Total $5,732,098.00
TEAM GHILOTTI INC                                                                                                1A6101 Mrn 101 Replace culverts $348,315 50 10/29/07 12/04/07 $272,917.20 3.00 6.71 12/20/07
TEAM GHILOTTI INC                                                                                                          Total $348,315 Total $272,917.20
TOP GRADE CONSTRUCTION INC                                                                        447201 Ala 92 COLD PLANE AC PAVEMENT AND REPLACE WITH RUBBERIZED AC $2,962,700 60 06/25/07 07/24/07 $2,092,985.00 08/02/07
TOP GRADE CONSTRUCTION INC                                                                                         Total $2,962,700 Total $2,092,985.00
TRAFFIC SOLUTIONS INC                                                                                      287611 SM 35,92,101,280,38Replace Overhead Sign Panels. $2,900,000 200 08/07/06 09/13/06 $2,228,145.00 3.00 0.10 09/22/06
TRAFFIC SOLUTIONS INC                                                                                      0A8001 Ala 580,880 Remove Gore Signs and Replace with Overhead Signs. $4,722,082 320 01/29/07 03/06/07 $3,869,432.00 3.00 1.10 03/16/07
TRAFFIC SOLUTIONS INC                                                                                                      Total $7,622,082 Total $6,097,577.00
TRUESDELL CORPORATION OF CALIFORNIA INC                                              2A7101 CC 80,242,680 Treat bridge deck with methacrylate resin and replace joint seals $1,973,626 75 04/02/07 05/08/07 $1,083,083.00 3.00 0.20 05/17/07
TRUESDELL CORPORATION OF CALIFORNIA INC                                              2A6801 Ala,SM 84,92 Treat bridge deck with methacrylate resin and  replace joint seals $777,083 80 04/09/07 05/16/07 $558,558.00 3.00 0.40 06/19/07
TRUESDELL CORPORATION OF CALIFORNIA INC                                              2A7501 SF 280 Treat bridge deck with methacrylate resin and replace joint seals $1,620,549 130 04/16/07 05/23/07 $718,718.00 3.00 0.26 06/06/07
TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              Total $4,371,258 Total $2,360,359.00
VALENTINE CORPORATION                                                                                   0E8401 Sol 37 REPLACE STEEL FINGER JOINT ASSEMBLY $400,860 60 02/06/07 02/14/07 $188,369.00 3.00 0.80 02/21/07
VALENTINE CORPORATION                                                                                                      Total $400,860 Total $188,369.00
W BRADLEY ELECTRIC INC                                                                                   249911 SM 82 INSTALL SIGNAL INTERCONNECT $1,414,295 75 11/27/06 01/09/07 $855,969.00 01/16/07
W BRADLEY ELECTRIC INC                                                                                                     Total $1,414,295 Total $855,969.00
WATKIN & BORTOLUSSI INC                                                                                  0T14F1 Sol 29,37 Perform Highway Planting & Install Irrigation Systems $491,242 830 750 09/18/06 10/11/06 $511,701.00 3.00 0.13 10/23/06
WATKIN & BORTOLUSSI INC                                                                                  1247A1 SCl 5736 Perform Highway Planting and Install Irrigation Systems $302,655 830 750 06/04/07 07/03/07 $309,993.00 3.00 0.20 07/18/07
WATKIN & BORTOLUSSI INC                                                                                                  Total $793,897 Total $821,694.00
WATKIN & BORTOLUSSI INC /  FORSTER & KROEGER LANDSCAPE  
MAINTENANCE INC A JOINT VENTURE                       120631 Nap 29 Perform Highway Planting and Install Irrigation System $585,221 850 750 12/26/06 01/24/07 $549,296.00 3.00 0.50 02/09/07
WATKIN & BORTOLUSSI INC / FORSTER & KROEGER LANDSCAPE  
MAINTENANCE INC A JOINT VENTURE 0A1301 SCl 85/237 Highway planting to be performed and Irrigation to be installed. $3,055,665 1100 750 07/31/06 08/30/06 $3,362,175.50 3.00 0.09 09/08/06
WATKIN & BORTOLUSSI INC - FORSTER & KROEGER LANDSCAPE  
MAINTENANCE INC A JOINT VENTURE 294621 SM 82,380 Highway planting work to be performed and Irrigation to be installed. $1,803,296 995 750 07/10/06 08/08/06 $1,961,817.00 6.00 08/14/06
WATKIN & BORTOLUSSI INC / FORSTER & KROEGER LANDSCAPE  
MAINTENANCE INC A JOINT VENTURE Total $5,444,182 Total $5,873,288.50

                                   Grand Total $1,274,676,197 Grand Total $1,216,306,470

EA Expenditure Autorization (Project's Contract Number)
RTE State Route Project is Located On
CO County in Which Project is Located

ENGRS EST State's Engineer's Estimate of the Cost of Construction
WD The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)
PE Number of Working Days for Plant Establishment 

AD Date Project was Advertised
BO Scheduled Bid Opening Date

*

DBE GOALS Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
DVBE GOALS Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
DBE CERT %

DVBE CERT % Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder
AWARDED DATE Date Project was Awarded to Low Bidder

KEY:  NEXT PAGE

A+B A "Y" in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum 
Number of Working Days Biddable

 A+B BID The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)

KEY:

* next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment

Bid AMT OR "A" AMT Dollar Value of Low Bid;  for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid

Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder
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